

**ADDENDUM NO. 3**

The following attached changes are incorporated into requirements for the Project No. 33-SBC-1005 Contract Documents by this Addendum:

1. Attachment 1: Appendix B – 33-SBC-1005 Wage Rates

Corrected wage rate reference from “Building Construction” determination to correct “Heavy Construction” determination (WA20210049)

2. Attachment 1: AutoCAD Reference Files

AutoCAD drawing 33-SBC-1005 Pipe Align.dwg providing pipeline alignment polyline.

KITTITAS RECLAMATION DISTRICT

Dated this 24th day  
of November, 2021

By: \_\_\_\_\_  
David Allison

Title: \_\_\_\_\_  
Engineer