
Solicitation: 33-NBC-1007 Bid Tabs: 

NBC Improvements - Milepost 0.6 to Milepost 5.6

PROJECT REACH Sta. 34+74 (MP 0.6) to Sta. 65+75 (MP 1.2)

Item Unit Unit Unit Unit Unit Unit Line Item Line Item Line Item

No. Bid Min. Bid Max. Bid Avg.
Bid Geom. 

Mean
Bid Median Bid Std. Dev. Total Mean Total Median Total Std. Dev.

000.0 – – CONTRACTOR ADMINISTRATION – – – – – – – – –

010.0 1
Lump 

Sum
Mobilization (5% max.) 40,000.00$ 105,000.00$ 80,214.29$ 77,326.44$ 85,000.00$ 18,980.92$ 80,214.29$ 85,000.00$ 18,980.92$ 

020.0 1
Lump 

Sum
Permit documentation / compliance 500.00$ 50,000.00$ 14,357.14$ 5,526.74$ 4,000.00$ 18,288.78$ 14,357.14$ 4,000.00$ 18,288.78$ 

030.0 1
Lump 

Sum
General Contractor Margin (10% max.) 1.00$ 230,000.00$ 103,285.86$ 18,703.30$ 56,000.00$ 80,577.58$ 103,285.86$ 56,000.00$ 80,577.58$ 

040.0 1
Lump 

Sum
Record Document Maintenance 500.00$ 50,000.00$ 9,400.00$ 3,061.36$ 2,000.00$ 16,675.13$ 9,400.00$ 2,000.00$ 16,675.13$ 

050.0 1
Lump 

Sum
Demobilization (3% max.) 5,000.00$ 55,000.00$ 25,285.71$ 18,278.23$ 15,000.00$ 18,994.09$ 25,285.71$ 15,000.00$ 18,994.09$ 

100.0 – – SITE PREPARATION (Sta. 34+74 - Sta.65+75) – – – – – – – – –

110.0 1
Lump 

Sum
Access Improvement 8,000.00$ 90,000.00$ 34,714.29$ 26,333.66$ 22,000.00$ 26,254.06$ 34,714.29$ 22,000.00$ 26,254.06$ 

120.0 1
Lump 

Sum
Staging Site Improvements 2,500.00$ 80,000.00$ 25,000.00$ 16,155.83$ 15,000.00$ 23,959.79$ 25,000.00$ 15,000.00$ 23,959.79$ 

130.0 1
Lump 

Sum
Develop, Implement, and Maintain Erosion Control / SWPP Plan 2,500.00$ 44,000.00$ 17,414.29$ 12,001.22$ 10,000.00$ 13,771.13$ 17,414.29$ 10,000.00$ 13,771.13$ 

200.0 – – CANAL LINING (Sta. 34+74 - Sta.65+75) – – – – – – – – –

210.0 3,101
Lineal 

Feet
Canal Lining Section A - Station 34+74 - 65+24 254.04$ 550.09$ 366.06$ 356.26$ 350.06$ 88.62$ 366.06$ 350.06$ 88.62$ 

215.0 1 Each Concrete canal transition - 34+74 - 35+24 16,000.00$ 30,000.00$ 21,850.00$ 21,200.63$ 23,000.00$ 5,303.57$ 21,850.00$ 23,000.00$ 5,303.57$ 

220.0 1 Each Temporary Concrete to Earth canal transition - 65+24 - 65+75 7,500.00$ 25,000.00$ 15,324.00$ 14,299.33$ 16,768.00$ 5,485.58$ 15,324.00$ 16,768.00$ 5,485.58$ 

230.0 3 Each Irrigation Turnout - Headwall Outlet 25,000.00$ 42,500.00$ 29,885.71$ 29,341.58$ 26,700.00$ 6,036.18$ 29,885.71$ 26,700.00$ 6,036.18$ 

235.0 1 Each Irrigation Turnout- Weir Box 25,000.00$ 42,000.00$ 36,392.86$ 35,928.83$ 37,250.00$ 5,447.57$ 36,392.86$ 37,250.00$ 5,447.57$ 

245.0 2 Each Check Structure Type 1 12,000.00$ 58,000.00$ 38,731.43$ 35,082.08$ 44,620.00$ 14,189.18$ 38,731.43$ 44,620.00$ 14,189.18$ 

250.0 1 Each Existing Undershot Clean Up 1,400.00$ 4,500.00$ 2,721.43$ 2,501.92$ 3,000.00$ 1,076.32$ 2,721.43$ 3,000.00$ 1,076.32$ 

255.0 1
Lump 

Sum
Trench Safety System 1,000.00$ 5,000.00$ 2,428.57$ 1,981.65$ 2,000.00$ 1,498.30$ 2,428.57$ 2,000.00$ 1,498.30$ 

260.0 5 CY Rock Excavation 150.00$ 450.00$ 290.00$ 266.96$ 287.50$ 112.36$ 290.00$ 287.50$ 112.36$ 

300.0 –
Lineal 

Feet
FENCING, ROADS, & RESTORATION (Sta. 34+74 - Sta.65+75) – – – – – – – – –

310.0 3,100
Lineal 

Feet
Canal Access Road 30.00$ 50.00$ 39.10$ 38.33$ 40.00$ 7.71$ 39.10$ 40.00$ 7.71$ 

320.0 3,100
Lineal 

Feet
Site Restoration - Seeding 0.50$ 6.50$ 4.00$ 3.00$ 5.00$ 2.07$ 4.00$ 5.00$ 2.07$ 

330.0 3,200
Lineal 

Feet
Wire Fence 7.65$ 21.00$ 11.66$ 10.85$ 9.00$ 4.81$ 11.66$ 9.00$ 4.81$ 

340.0 2 Each Wire Stretch Gates 1,200.00$ 2,000.00$ 1,487.86$ 1,471.12$ 1,500.00$ 233.97$ 1,487.86$ 1,500.00$ 233.97$ 

350.0 2 Each Cattle Guard 12,000.00$ 20,000.00$ 15,994.29$ 15,664.55$ 15,500.00$ 3,238.46$ 15,994.29$ 15,500.00$ 3,238.46$ 

1 Percent Subject to Sales and Use Tax (6.5% State, 1.8% County) 25% 100% 50% 42% 32% 32% 50% 32% 32%

STATISTICAL ANALYSIS OF BIDDER VALUES

Approx. 

Quantity
Unit Item Description



Solicitation: 33-NBC-1007 Bid Tabs: 
NBC Improvements - Milepost 0.6 to Milepost 5.6

PROJECT REACH Sta. 34+74 (MP 0.6) to Sta. 65+75 (MP 1.2)

Item Unit Total Unit Total Unit Total Unit Total Unit Total Unit Total Unit Total Unit Total

No. Price Engr's  (calc.) Price (calc.) Amount Price (calc.) Amount Price (calc.) Amount Price (calc.) Amount Price (calc.) Amount Price (calc.) Amount Price (calc.) Amount

000.0 – – CONTRACTOR ADMINISTRATION – – – – –  – – – – – –  – –  – –

010.0 1
Lump 

Sum
Mobilization (5% max.)  $     72,800.00  $            72,800.00  $       70,000.00  $              70,000.00  $     87,500.00  $          87,500.00  $     84,000.00  $          84,000.00  $     85,000.00  $          85,000.00  $     90,000.00  $          90,000.00  $     105,000.00  $        105,000.00  $         40,000.00  $          40,000.00 

020.0 1
Lump 

Sum
Permit documentation / compliance  $       2,800.00  $              2,800.00  $         3,000.00  $                3,000.00  $       4,000.00  $            4,000.00  $       3,000.00  $            3,000.00  $     50,000.00  $          50,000.00  $          500.00  $               500.00  $         5,000.00  $            5,000.00  $         35,000.00  $          35,000.00 

030.0 1
Lump 

Sum
General Contractor Margin (10% max.)  $   145,600.00  $          145,600.00  $     160,000.00  $            160,000.00  $              1.00  $                   1.00  $     42,000.00  $          42,000.00  $     50,000.00  $          50,000.00  $   185,000.00  $        185,000.00  $       56,000.00  $          56,000.00  $       230,000.00  $        230,000.00 

040.0 1
Lump 

Sum
Record Document Maintenance  $       6,600.00  $              6,600.00  $         2,000.00  $                2,000.00  $       4,000.00  $            4,000.00  $       1,000.00  $            1,000.00  $     50,000.00  $          50,000.00  $          500.00  $               500.00  $         2,000.00  $            2,000.00  $           6,300.00  $            6,300.00 

050.0 1
Lump 

Sum
Demobilization (3% max.)  $     43,700.00  $            43,700.00  $       30,000.00  $              30,000.00  $     15,000.00  $          15,000.00  $       9,000.00  $            9,000.00  $     51,000.00  $          51,000.00  $     55,000.00  $          55,000.00  $         5,000.00  $            5,000.00  $         12,000.00  $          12,000.00 

100.0 – – SITE PREPARATION (Sta. 34+74 - Sta.65+75)  –  –  –  –  –  –  –  –  –  –  –  –  –  –  – 

110.0 1
Lump 

Sum
Access Improvement  $     55,000.00  $            55,000.00  $         8,000.00  $                8,000.00  $     49,500.00  $          49,500.00  $     16,000.00  $          16,000.00  $     90,000.00  $          90,000.00  $     17,500.00  $          17,500.00  $       22,000.00  $          22,000.00  $         40,000.00  $          40,000.00 

120.0 1
Lump 

Sum
Staging Site Improvements  $     66,000.00  $            66,000.00  $       30,000.00  $              30,000.00  $       9,500.00  $            9,500.00  $     14,000.00  $          14,000.00  $     80,000.00  $          80,000.00  $       2,500.00  $            2,500.00  $       24,000.00  $          24,000.00  $         15,000.00  $          15,000.00 

130.0 1
Lump 

Sum
Develop, Implement, and Maintain Erosion Control / SWPP Plan  $       5,500.00  $              5,500.00  $       25,000.00  $              25,000.00  $       8,500.00  $            8,500.00  $       2,500.00  $            2,500.00  $     10,000.00  $          10,000.00  $       5,900.00  $            5,900.00  $       26,000.00  $          26,000.00  $         44,000.00  $          44,000.00 

200.0 – – CANAL LINING (Sta. 34+74 - Sta.65+75) – –  –  –  –  –  –  –  –  –  –  –  –  –  –  – 

210.0 3,101
Lineal 

Feet
Canal Lining Section A - Station 34+74 - 65+24  $          264.02  $          818,600.00  $            375.06  $         1,162,875.00  $          350.06  $     1,085,350.00  $          406.07  $     1,259,006.00  $          254.04  $        787,654.00  $          337.05  $     1,045,037.00  $            550.09  $     1,705,550.00  $              290.05  $        899,290.00 

215.0 1 Each Concrete canal transition - 34+74 - 35+24  $     15,400.00  $            15,400.00  $       16,000.00  $              16,000.00  $     26,500.00  $          26,500.00  $     23,000.00  $          23,000.00  $     30,000.00  $          30,000.00  $     16,450.00  $          16,450.00  $       16,000.00  $          16,000.00  $         25,000.00  $          25,000.00 

220.0 1 Each Temporary Concrete to Earth canal transition - 65+24 - 65+75  $       9,900.00  $              9,900.00  $         7,500.00  $                7,500.00  $     18,000.00  $          18,000.00  $     25,000.00  $          25,000.00  $     10,000.00  $          10,000.00  $     16,768.00  $          16,768.00  $       12,000.00  $          12,000.00  $         18,000.00  $          18,000.00 

230.0 3 Each Irrigation Turnout - Headwall Outlet  $     38,500.00  $          115,500.00  $       25,000.00  $              75,000.00  $     42,500.00  $        127,500.00  $     32,000.00  $          96,000.00  $     25,000.00  $          75,000.00  $     26,700.00  $          80,100.00  $       33,000.00  $          99,000.00  $         25,000.00  $          75,000.00 

235.0 1 Each Irrigation Turnout- Weir Box  $     33,000.00  $            33,000.00  $       25,000.00  $              25,000.00  $     40,500.00  $          40,500.00  $     41,000.00  $          41,000.00  $     42,000.00  $          42,000.00  $     37,250.00  $          37,250.00  $       34,000.00  $          34,000.00  $         35,000.00  $          35,000.00 

245.0 2 Each Check Structure Type 1  $     39,600.00  $            79,200.00  $       12,000.00  $              24,000.00  $     48,000.00  $          96,000.00  $     58,000.00  $        116,000.00  $     26,000.00  $          52,000.00  $     44,620.00  $          89,240.00  $       37,500.00  $          75,000.00  $         45,000.00  $          90,000.00 

250.0 1 Each Existing Undershot Clean Up  $     11,000.00  $            11,000.00  $         1,400.00  $                1,400.00  $       1,500.00  $            1,500.00  $       3,700.00  $            3,700.00  $       3,000.00  $            3,000.00  $       1,950.00  $            1,950.00  $         3,000.00  $            3,000.00  $           4,500.00  $            4,500.00 

255.0 1
Lump 

Sum
Trench Safety System  $       2,200.00  $              2,200.00  $         1,000.00  $                1,000.00  $       1,000.00  $            1,000.00  $       2,000.00  $            2,000.00  $       4,000.00  $            4,000.00  $       3,000.00  $            3,000.00  $         1,000.00  $            1,000.00  $           5,000.00  $            5,000.00 

260.0 5 CY Rock Excavation  $          240.00  $              1,200.00  $          165.00  $               825.00  $          450.00  $            2,250.00  $          400.00  $            2,000.00  $          250.00  $            1,250.00  $            325.00  $            1,625.00  $              150.00  $               750.00 

300.0 – – FENCING, ROADS, & RESTORATION (Sta. 34+74 - Sta.65+75) – –  –  –  –  –  –  –  –  –  –  –  –  –  –  – 

310.0 3,100
Lineal 

Feet
Canal Access Road  $            44.00  $          136,400.00  $              30.00  $              93,000.00  $            44.50  $        137,950.00  $            31.00  $          96,100.00  $            50.00  $        155,000.00  $        105,400.00  $        139,500.00  $                40.00  $        124,000.00 

320.0 3,100
Lineal 

Feet
Site Restoration - Seeding  $            22.00  $            68,200.00  $                5.00  $              15,500.00  $              0.50  $            1,550.00  $              3.00  $            9,300.00  $              5.00  $          15,500.00  $          13,950.00  $          15,500.00  $                  6.50  $          20,150.00 

330.0 3,200
Lineal 

Feet
Wire Fence  $            11.00  $            35,200.00  $              17.00  $              54,400.00  $              9.00  $          28,800.00  $              9.00  $          28,800.00  $            10.00  $          32,000.00  $            21.00  $          67,200.00  $                7.65  $          24,480.00  $                  8.00  $          25,600.00 

340.0 2 Each Wire Stretch Gates  $       1,650.00  $              3,300.00  $         1,200.00  $                2,400.00  $       1,500.00  $            3,000.00  $       1,500.00  $            3,000.00  $       2,000.00  $            4,000.00  $       1,315.00  $            2,630.00  $         1,400.00  $            2,800.00  $           1,500.00  $            3,000.00 

350.0 2 Each Cattle Guard  $       5,000.00  $            10,000.00  $       12,000.00  $              24,000.00  $     15,500.00  $          31,000.00  $     12,400.00  $          24,800.00  $     20,000.00  $          40,000.00  $     13,560.00  $          27,120.00  $       18,500.00  $          37,000.00  $         20,000.00  $          40,000.00 

 $       1,737,100.00  $         1,830,075.00  $     1,777,476.00  $     1,901,456.00  $     1,718,154.00  $     1,864,245.00  $     2,411,455.00  $     1,787,590.00 

66.7% taxable  $            96,200.00 100.0% taxable  $            151,958.48 32.2% taxable  $          47,478.77 25.5% taxable  $          40,212.00 28.5% taxable  $          40,690.00 29.6% taxable  $          45,789.00 100.0% taxable  $        200,150.77 32.5% taxable  $          48,291.89 

 $       1,833,300.00  $         1,982,033.48  $     1,824,954.77  $     1,941,668.00  $     1,758,844.00  $     1,910,034.00  $     2,611,605.77  $     1,835,881.89 

 $       1,833,300.00  $         1,982,783.48  $     1,824,954.77  $     1,941,668.00  $     1,758,844.00  $     1,910,034.00  $     2,611,605.77  $     1,835,881.89 

NOTE: Total Bid Price variance from Summed Line Items: $0.00 $750.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

$750 difference between bid price and individual summation of tabs. Assumed to be associated with bid item 260.0 that was omitted on form.

Engineers' Midway Underground, LLC Pipkin Construction Belsaas & Smith Construction, Inc. Halme Construction, Inc. Granite Construction Company Goodfellow Bros., LLC N.A. Degerstrom, Inc.

Bid Opening Date: 9/18/2026

Opinioin of Cost

Approx. 

Quantity
Unit Item Description

Sub-total NBC Improvements - Milepost 0.6 to Milepost 5.6 Sum

Percent Subject to Sales and Use Tax (6.5% State, 1.8% County)

Total PROJECT REACH Sta. 34+74 (MP 0.6) to Sta. 65+75 (MP 1.2) Sum

Actual PROJECT REACH Sta. 34+74 (MP 0.6) to Sta. 65+75 (MP 1.2) Price

A

B

C

A A

A


